F. 70-94

G. R. S. IX-5]

Previous references.
NB. 10-94.
" 11-94.
" 12-94

Sfo. 1-28
Later references.
N.B. 99-01.

1898-99.
~~191~~ .
(L. B.)

File No. 15-94.

Serial Nos. 29-35.

GENERAL AND REVENUE SECRETARIAT.

Serial Nos. 29-35.

M. ~~Part~~ B for April 1899.

SUBJECT.

Construction and establishment of 3rd class Travellers Bungalows and Dharmasalas in the Kolar Dt.

(Construction of a Dharmasalah at Kenchanahalli in Siddlaghatta Taluk; and its establishment)

W D 88--GPB--50,000--21-7-16

Recd

Gen. 31.]

L 583

(44)

OFFICE OF THE DEWAN OF MYSORE
1898 SEP
2852
20/9/98

Section KB
No 15-94.
Serial No 29.

From The President of the District Fund Board of the Kolar Dist.

To

The Secretary to the Government of Mysore,
~~Dewan~~ Revenue and General Dept.

Dated 21st
Despatched 22d. } September 1898.
Received

General No. 1235 } 1898-99.
No. 340

Enclosure No. 2

Submitting for sanction an estimate for Rs 1000/- for constructing a Musafarkhana at Kencharlahalli in the Siddlaghatta Taluk.

To the Same 5255 of 17.10.98
L.770-94

L 7
26. 9 98

70-94 for 1582 Secy 24/9

G.V.K
Orig 12/10/98

No. 1235 Sec. 2
340

Office of the President of the
District Fund Board of the Kolar District,
Dated, Camp Malur, the 21st September 1898.
222

To

The Secretary to the Government of Mysore,
Revenue and General Departments.

Sir,

I have the honor to submit herewith for sanction an estimate amounting to Rupees 1000 for constructing a 4th class musafarkhana at Kencharlahalli in the Siddaghatta Taluk on the Chintamani - Chelur road, as much inconvenience is felt from want of a proper accommodation for travellers there.

2. The cost may be met out of the provision of Rupees 17,395 made in the current year's District Fund Budget under the head "B.1. Original works".

3. The design of the building is in accordance with the plan approved by Government.

I have the honor to be,
Sir,
Your most obedient servant,
[signature]
President of the District Fund
Board of the Kolar District.

Gen. 31.]

GOVERNMENT OF MYSORE

50 [illegible]

1898.99
2883
25/9/98

OFFICE OF THE [illegible]
MAN OF MYSORE

Section L.D.
No. 15-94.
Serial No. 30

From The President of the District Fund Board of the Kolar Dist.

To

The Secretary to the Government of Mysore
Revenue and General Depts.

Dated 21st
Despatched 22d } September 1898
Received

General No. 1236 } 1898-99
No. 341

Enclosure No. 2

Submitting for sanction an estimate for Rs 1000/- for constructing a Musafar Khana at Ganjigunte in the Bidarakote Taluk.

To the Same 5255 dt 17.10.98
L.770.94

L 7
26.9.98

70-94 put up for 562. See 2864
S. V. K. 9/10/98

Office of the President of the
District Fund Board of the Kolar district,

No. 1236 Su.2
341

Dated, camp Malur, the 21st/22nd September 1898.

To

The Secretary to the Government of Mysore,
Revenue and general Departments.

Sir,

I have the honor to submit herewith for Sanction an estimate amounting to Rupees 1000 for constructing a 4th class musafer Khana at Ganjigunte in the Siddaghatta Adda on the road from Chintamani to Bagepalli as much inconvenience is felt from want of proper accommodation for travellers there.

2. The cost maybe met out of the provision of Rupees 17,395 made in the current years District Fund Budget under the head "B.1. Orginal Works."

3. The design of the building is in accordance with the plan approved by Government.

I have the honor to be,
Sir,
your most obedient servant,

[signature]
President of the District Fund
Board of the Kolar district.

(57)
(48)

To

The President of the District Fund Board, Kolar.

Section	LB's
No.	15-94.
Serial No.	31.

Rio letters No. 1235/340 and 1236/941 dy 21st September 1898 submitting for sanction 2 estimates for constructing Mesonry Kerbs in his district.

R
5255
L770-94
L705

917-10-98
Sent two

We the reference to the above has the honor to observe that there are certain errors, as noted in pencil, in the detailed estimates and that the cost of 202 c.ft of burnt stone beam has not been shown in the abstract estimate.

The estimates are therefore returned for revision and resubmission.

By order.

Rob.
14/10/98
for Secretary
Dy 13/10/98

R7
D.U. 91

Gen. 31.]

OFFICE OF THE DEWAN OF MYSORE. 1898

4067 (49)
2/84.

Section LB.
Ir No 15-94.
Serial No 92.

From The President
Kolar Municipality

To

The Secretary to the
Govt ~~Dewan of Mysore.~~
Revenue and General Depts.

Dated 5th November 98.
Despatched 7th do
Received
General No. 1830 } 1898-99
No. 495
Enclosure No. 4

(SLS 2)

Adverting to his docket No.
5525 dated the 17th Ultimo
L.7-70-94
returning the estimates for
the construction of Musa-
-ferkhanas at Gangigunta
and Kencharlahally of the
Siddaputta Taluk for correction
has the honor to re-submit
herewith revised estimates
together with duplicate copies
of abstracts.

H H Sparkes

To the Same
5525-7
L.7-70-94
24-11-98
G.V.R. 15/11/98

Constructing 4th class Dispensary Chauvadi at Kencharlahalli Sidlaghatta Taluk.

Revised

Abstract.

Items	Per	Rate	Quantity	Amount
Earth work	cyd	1	51	3
Burnt stone in mud	cft	1	1339	84
Burnt brick in mud	do	1 9	2156	236
Burnt brick in chunam	do	2 6	333	52
Jungle wood doors & windows	sqft	8	102	57
Chunam plastering	sqr	2	23.52	47
Mud plastering	sqr	8	19.20	10
Gravel flooring	cyd	8	4	2
White washing	sqr	2	42.70	5
Coping with brick in chunam	Rft	2 6	261	41
Cornice work	Rft	3	246	46
Burntstone pillars & capitals	sqft	2	495	62
Covering slabs	sqft	2	1560	195
Concrete with chunam plaster	cft	2 6	619	97
Burnt stone beams	do	4	202	51
Gate (9½ x 5)	each	15	1	15
		Total Rs:		1000

Sub.

M Krishnarao
for President of the
District Fund Board
Kolar.

Constructing a 4th class Munsefkhana at Gangajuntee Sidlaghatta Taluk.

Revised Abstract.

Items	Per	Rate		Quantity	Amount		
Earth work —	cyd	"	1 .	51	3	.	.
Burnt stone in mud	cft	"	1 .	1339	84	.	.
Burnt brick in mud	cft	"	1 9	2156	236	.	.
Burnt brick in chunam	do	"	2 6	333	52	.	.
Jungle wood doors & windows	sft	"	8 "	102	57	.	.
Chunam plastering	sqr	2	. .	23.50	47	.	.
Mud plastering	sqr	"	8 "	19.20	10	.	.
White washing	sqr	"	2 "	42.70	5	.	.
Gravel flooring	cyd	"	8 "	4	2	.	.
Coping with brick in chunam	Rft	"	2 6	261	41	.	.
Carnice work	Rft	"	3 "	246	46	.	.
Burnt stone pillars & Capitals	sft	"	2 "	495	62	.	.
Covering slabs.	sft	"	2 "	1560	195	.	.
Concrete with chunam plaster	cft	"	2 6	619	97	.	.
Burnt stone beams	do	.	4 .	202	51	.	.
Gate (9½ x 5)	Each	19	. .	1	18	.	.
	Total			Rs:	1000	.	.

Sd/-

M. Venkataramanappa
for President of the
District Fund Board
Kolar.

(50)

L.B.
15-94.
28.

Read.

Correspondence ending with docket No. 1830/495 dy 5th November 1898 from the President of the District Fund Board, Kolar, Re Submitting for Sanction 2 estimate for Rs 1000 each for constructing Mors. a forkhans at Gaujegenta and Kanchalahalli in the Sidlaghatta Taluk.

Order thereon 6576-27 P 24/11/98
70-94
L887

The estimates received with the above are sanctioned.

(2) The cost will be met from the provisions made for Minor Works in the current year's D.F. Budget of the Kolar Circle.

24-11-98
Secretary

16/11/98

To the Collr of the D.F. Bd. Kolar returning the 2 enclosed estimates
Comptroller in duplicate in duplicate with letters of abstract estimates

(Checked)
24/11/98

50

Re L7 16.3.99

Genl Rund

Please send ref L7-70-94 b/w

Redd. 40 Nos
Log 17/3/99
R. Bar
L 7-70-94 pons up
Dno 17/3/99

B. K. S. Dhg 18/3/99

Drafted for B.K.

2113/99

L4440

Gen. 31.]

OFFICE OF THE DEWAN OF MYSORE
7836
16 MAR 94

(57)

From The President
District & Municipal Fund Boards
Kolar District

To

The Secretary to the Government
~~Dewan~~ of Mysore.
Rev: & Genl: Departments

Section D.B.
File No 15-94.
Serial No 34.

Dated 15th
Despatched } March 1899.
Received

General No. 146
No. 1-7

Enclosure No. 6

According to Govt: Pro: no: 65'26-7 / L7. 70-94 dated 26th November 1898, sanctioning 2 estimates for Rs 1000/- each for constructing Musafirkhanas at Gunjigunte and Kencharlahally in the Sidlaghatta Taluk, has the honor to submit herewith for sanction revised estimates for the above work for Rs 1275/- each and to state that the excess amount is for raising the basement as for which no provision was made in the original estimates as stated in the Letter [illegible] 2113/99

enclosed memo submitted by the Amildar, and which has been approved of by the Board in their meeting of the 20th Ultimo as per resolution no: 3 herewith submitted for reference. The excess cost may be met out of the amount provided for original works to be executed by the Revenue Department in the current year's D. F. Budget.

H H Gourley

President

Proceedings of the Local Fund Board of the Kolar District, at a meeting held on Monday the 20th February 1899 at Kolar.

* * *

3. Read Govt: Pro: no: 6526-7 / L.F. 70-94 dt/24th November 1898, sanctioning 2 estimates for Rs 1,000 each for constructing Inuspherkhanas at Ganjigunta and Kanchirlahally in the Sidlaghatta Taluk.

Read also Sidlaghatta Amildars no: 74 submitting revised estimates for Rs 1275 each for the above works.

Resolved that the additional estimates submitted by the Amildar for basement &c for Rs 275 for each be approved of and submitted to Govt for sanction.

* * *

Sd/ H. H. Sparkes
President.

"Copy"

H. H. Sparkes
President

Explanatory Memo re revised Estimate for Rs 275/- Gaujigunte Mussaffurkhana originally estimated at & Sanctioned for Rs 1000/-

Introduction

The Site selected for the Mussaffurkhana is just in front of the Police Station at Gaujigunte. It is rather a sloping ground The place appears to be everyway Convenient to travellers & to the villagers alike. The travellers can easily run into the village & get their Supplies in a moments time. A free passage of air can be expected from over the fields round. It affords also a Considerable Security being near the Police Station.

Basement. A good basement of not less than 2' in height is required not only to elevate the building but also to give it a grand appearance. Much is in a basement so long as a building is in question. So long as Convenient sites cannot be found on a sufficiently high level some good provision must be made for

basement. With a view to add to the beauty and convenience of the building a sum of Rs 95/- is provided for base- Rs 95-0-0
ment. As a case in point the Mussoffurkhana at Mitte-mari may be cited. It is understood that it is built on a good basement thus giving it a grand appearance
A certain Pointing to the above to give strength to the basement and to keep the same in position- Rs 6-0-0

The Basement having been raised by 2 layers of proportionate height will have to be used. Rs 9-0-0

Hand ware & Cane dressed Stone Slabs provided to cover the basement. Rs 18-0-0

To avoid Constant repair whether annually or byannually Slabs are provided to cover the flooring. Rs 128-0-0

Side-Washing to the basement - Rs 1-0-0

To avoid references & to meet petty items such as festal & mant, Steps verandah &c &c which are necessary useful a lump sum is provided- Rs 20-0-0

T. Sangaiah

Auditor

Explanatory memo re revised Estimate for Rs 2750/- Kanchanahalli Mussaffurkhana. Originally estimated at and Sanctioned for Rs 1000/-

---

Introduction

A good basement of not less than 2' in height is required not only to elevate the building but also to give it a grand appearance. Much is in a basement so long as a building in question. So long as convenient sites cannot be found on a sufficiently high level some good provision must be made for basement.

Basement. With a view to add to the beauty and convenience of the building a sum of Rs 95/- is provided for basement. As a case in point the Mussaffurkhana at Mitte-mari may be cited. It is understood that it is built on a good basement thus giving it a grand appearance.

Rs 95-0-0

Rs. 6-0-0 Chunam Pointing to the above to give strength to the basement & to keep the Stones in position

The basement having been raised by
2', pillars of proportionate height will
have to be used Rs 9-0-0.

To stand ware & tare dressed Stone Slabs
are provided to cover the basement Rs 18-0-0

To avoid Constant repair either
annually or biannually slabs are
provided to cover the flooring Rs 128-0-0

White-Washing to the basement Rs 1-0-0

To avoid references & to meet petty
items such as Verandah & Steps
to Verandah &c &c which are necessary
and useful a lump sum is provided Rs 20-0-0

G Nairy and
Co Madras

Revised estimate of the probable cost of constructing a [illegible] Bungalow at Kanchanlabad Q. Siolaghat Tea Estate.

Abstract.

Items.	Per.	Rate.	Quantity.	Amount.
Earthwork K.	C. Yd.	1	51	3
Burnt stone in Rubble foundation	C. ft.	1	1339	84
do (Basement)	do	1/16	1016	95
Burnt brick in Arches	do	9	2156	236
Burnt brick in Chunam	do	1	333	52
Jungle wood doors & shutters	S. ft.	2	270	51
Chunam pointing	Sq.	1	2.90	6
Chunam plastering	do	2	23.50	67
Inside plastering	do	8	19.20	10
White washing	do	2	117.64	6
Coping with Brick in Chunam	R ft	26	261	41
String course do parapetto	R ft	3	246	46
Burnt stone pillars & Capitals	Sq ft	2	567	71
Covering slabs.	do	2	1560	195
Burnt stone work in Cheese d.	do	3	97	18
Covering with Chunam & Bricks	C ft	26	619	97
Burnt stone slab flagging with [illegible] Coursing	do	3	680	128
Burnt stone beams	C ft	4	202	51
Jungle wood posts (as per Detail)	(9½×5½ each	18	1	18
Sundry charges as per detail				20
		Total		1275
		Deduct amt sanctioned already		1000
		Net amount to be Sanctioned		275

Asst Engineer

Resident

Engineer

Revised estimate of the probable cost of constructing a [illegible] Hyderabad at Ganjgunta, Sholapur Taluq

Abstract.

Items.	Per.	Rate.	Quantity.	Amount.
Earthwork	C. Yd	- 1 -	51	3.
Burnt Stone in Mud (Foundation)	C. Ft	- 1 -	1339	84.
—— Do —— (basement)	Do.	- 1 6	1016	95.
Burnt Brick in Mud ——	Do	0 1 9	2156	236.
—— Do —— in Chunam	Do.	- 2 6	333	52.
Jungle wood Doors and Windows	Sq. ft.	- 8 -	102	51.
Chunam pointing	Sq.	1 4 -	4·94	6.
Chunam plastering	Sq.	2 - -	23·50	47.
Mud plastering	Do.	- 8 -	19·20	10.
White washing	Do	- 2 -	117·66	6.
Coping on the brick in Chunam	Rft	- 2 6	261	41
Stone coping to parapet	Sq ft	- 3 -	246	46
Burnt Stone pillars & Capitals	Do	- 2 -	567	71
Covering Slabs ——	Do	- 2 -	1560	195
Burnt Stone dressed Slabs	Do	- 3 -	97	18.
Concreting with Chunam plaster	C ft	- 2 6	619	97
Burnt Stone Slabs flagging with asphalt pointing	Sq.	- 3 -	680	128.
Burnt stone beams ——	C ft.	- 4 -	202	51.
Jungle wood gate —— (9½ x 5) each		18 - -	1	18.
Sundry charges.				20.
			Total	1275
Reduct amt. Sanctioned as per Original Estimate				1000
Net amount to be Sanctioned				275

[signature]
President
Local Board

K.M.

Abstract.

Items.	Per.	Rate.	Quantity.	Amount.
Earthwork -	cyd	- 1 -	51	3
Burnt Stone in Mud -	cft	- 1 -	1339	84
Burnt Brick in Mud -	cft	- 1 9	2156	236
Burnt Brick in Chunam -	cft	- 26	333	52
Jungle wood doors & windows -	sft	- 8 -	102	57
Chunam Plastering -	Sqr	2 - -	23.50	47
Mud Plastering -	Sqr	- 8 -	19.20	10
White-Washing -	Sqr	- 2 -	42.70	5
Gravel-flooring -	cyd	- 8 -	4	2
Coping with Brick in Chunam	Rft	- 26	261	41
String Course & parapets	Rft	- 9 -	246	46
Burnt Stone Pillars & Capitals	cft	- 2 -	495	62
Covering Slabs -	sft	- 2 -	1560	195
Concrete with Chunam Plaster	cft	- 26	619	97
Burnt Stone Beams	cft	- 4 -	202	51
Jungle wood gate (9×5½)	Each	18 - -	1	18
Total - Rupees				1000

Trichinopoly Chief Work. Inspector.

1 - 11 - 1898.

Executive Engineer

Assistant

Peter Thomson

President

Local Fund Division

L. F. 56.] Estimate of the Probable Cost of Constructing a 4th class Government Kachcheri as per type plan at

Detail of works.	No.	Dimensions.			Contents.	Total.
Rooms Excavating foundation rear wall	1	45	2	2½	225	
Middle wall	2	45	2	2½	450	
Front wall	1	36	2	2½	180	
Rooms, Cross wall	3	7¼	2	2½	290	
Side Verandah	4	15½	2	2½	310	
Total					1455	
Deduct	1	16	2	2½	80	
Balance Earthwork off					1375	cyds. 51
Rubble Stone in Mud Filling up as per Excavation					1375	
Deduct Pillars	36	2	1	½	36	
Balance Rubble Stone in Mud					1339	cft 1339
Brick in Mud Superstructure —						
Room walls	8	14	1½	8	1344	
Cross walls	8	7¾	1½	8	744	
Side Verandah	2	16	1½	8	384	
Front Verandah	1	16½	1½	8	198	
Compound walls	2	3	1½	5	45	
Total					2715	
Deductions Doors	4	3½	1½	6½	136	
Windows	4	3½	1½	3	63	
Pillars in the Walls	30	6¾	1	½	101	
Beams —	8	10¾	1	¾	65	
— do —	8	5	1	¾	30	
ends of Beams	14	1½	1	¾	16	
Cheeks of Doors	8	6	1½	¾	54	
— do — of Windows	8	3	1½	¾	27	
Corbel Stone	30	1½	1½	½	33	
Sill & lintel of Doors	4x2	4½	1½	⅓	18	
— do — of Windows	4x2	4	1½	⅓	16	
Total Deductions in Brick in Mud					559	
Balance Brick in Mud					2156	cft 2156
Brick in Chunam						
Cheeks of Doors & Windows as per above deductions					81	
Parapet walls —	1	224	¾	1½	252	
Total cubic feet					333	cft 333
Teakwood Doors & Windows —						
Doors —	4	6	3	—	72	
Windows	do	2½	3	—	30	
Total Teakwood Doors & Windows					102	Sft 102
Facing with Chunam, Exterior						
rear wall	1	44½	8	[illegible]	356	
[illegible]						

Brought forward

Chunam Plastering Continued —					356	
Side walls —	2	37½	8	—	600	
Front walls —	2	14	8	—	224	
Compound walls	2×2	23	6	—	60	
Room walls —	2	9¼	8	—	148	
— do —	4	4	8	—	128	
Cheeks of doors	2×4	6	3	—	144	
— do — of windows	2×4	3	2½	—	60	
Parapet wall	1×2	224	1½	—	672	
Total Chunam Plastering					23.92	
Deduct. windows —	4	3	3½	—	42	
Balance Chunam Plastering					23.50	Sqrs. 23.50
Plastering with Mud — interior rooms,	8	11	8	—	704	
	8	7¾	8	—	496	
Front Verandah	1	16½	8	—	132	
— do —	2	9¼	8	—	148	
Side Verandah	2	16	8	—	256	
— do —	4	9	8	—	288	
Total Plastering with Mud					20.24	
Deduct for Doors	4	6½	4	—	104	
Balance Plastering with Mud					19.20	Sqrs. 19.20
Whitewashing as per Mud and Chunam Plastering					Sqrs 42.70	Sqrs. 42.70
Flooring with gravel Lime & Sand Cutcherry					4	Cyds 4
Coping with Bricks in Chunam over Parapet wall						
Compound Wall					261	Sft 261
Coping Course to Parapets	—	—	—	—	246	Sft 246
Burnt Stone Pillars with Capitals						
Pillars.	36	8¾	1	—	315	
Capitals	36	2½	2	—	180	Sft. 495
Burnt Stone Covering Slabs.	1	47	40	—	1880	
Sill & Lintels of Doors	4×2	4½	1½	—	54	
— do — of Windows	4×2	4	1½	—	48	
Gate Slabs	2	7	1½	—	21	
Slabs for Spouts Lime & Sand					Sft 19	
Total —					2022	
Deductions. Open yard front	1	14	13 11/16	—	185	
	1	20½	13½	—	277	
Total Deductions					462	
Balance Burnt Stone Slabs					1560	Sft 1560
Covering with Chunam Plaster — pear	1	45¾	12×½		274	
	2	13½	12	½	162	
	2	12	15¼	½	183	Sft 619
Burnt Stone Beams.	18	10	12¾	1×¾	172	
Beams in side of Verandah	8	5	1	¾	30	
Total Burnt Stone Beams.					202	Sft 202
Single wood gate —	1	(9	×	5½)	1	No. 1

Abstract.

Items.	Per.	Rate.	Quantity.	Amount.
Earthworks	cyd	- 1 -	51	3
~~Burnt~~ Stone in mud	cft	- 1 -	1339	84
~~Burnt~~ Brick in mud	cft	- 1 9	2156	236
~~Burnt~~ Brick in Chunam	cft	- 26	333	52
Jungle wood Door & Windows	sft	- 8 -	102	51
Chunam Plastering	sqyrs	2 - -	23.50	47
Mud Plastering	sqyrs	- 8 -	19.20	10
White-washing	sqyr	- 2 -	42.70	5
Gravel-flooring	cyd	- 8 -	4	2
Coping with Brick in Chunam	Rft	- 26	261	41
String Course & parapet	Rft	- 3 -	246	46
~~Burnt~~ Stone Pillars	sft	- 2 -	495	62
Covering Slab Capitals	sft	- 2 -	1560	195
Concreting with Chunam	cft	- 26	69	97
~~Burnt~~ Stone Beams Plaster	cft	- 4 -	202	51
Jungle wood Gate (9x5½)	Each	18 - -	1	18
Total Rupees				1000

Trichinopoly
Work Inspector.

1 — 11 — 1898

Executive Engineer

Trichinopoly

President.

Trichinopoly District Board

T. F. 561 Estimate of the Probable Cost of Concrete 4th Class Humpshire Type Eight Plan 20 Riverdale Bells

Detail of works.	No.	Dimensions.			Contents.	Total. 4th Class Hollow Brick Balance
Earthwork Excavating foundations						
rear wall	1	45	2	2½	225	✓
Middle wall	2	45	2	2½	450	✓
Front wall	1	36	2	2½	180	✓
Rooms, Cross walls	8	7¼	2	2½	290	✓
Side Verandahs	2	15½	2	2½	310	✓
Total	—				1455	✓
Deduct	1	16	2	2½	80	
Balance Earthwork Cubic feet					1375	Cy do 51 ✓
Brick & Stone in mud Filling up to floor Excavation					1375	✓
Deduct Pillars	36	2	1	½	36	
Balance Brick & Stone in mud					1339	cft 1339 ✓
Brick & Brick in mud Superstructure						
Room walls	8	14	1½	8	1344	
Cross walls	8	7¾	1½	8	744	
Side Verandahs	2	16	1½	8	384	
Front Verandahs	1	16½	1½	8	198	
Compound walls	2	3	1½	5	45	
Total	—				2715	
Deductions — Doors	4	3½	1½	6½	136	
Windows	4	2½	1½	3	63	
Pillars in the Walls	30	6¾	1	½	101	
Beams	8	10¾	1	¾	65	
— do —	8	5	1	¾	30	
ends of Beams	14	1½	1	¾	16	
Cheeks of Doors	8	6	1½	¾	54	
Cheeks of Windows	8	3	1½	¾	27	
Corbel Stones	30	1½	1½	½	33	
Sills & Lintels of Doors	4×2	4½	1½	⅓	18	
— do — of Windows	4×2	4	1½	⅓	16	
Total deductions	—				559	
Balance Brick & Brick in mud					2156	2156 cft
Brick & Brick in Chunam						
Cheeks of Doors & Windows as per above Deduction					81	
Parapet walls	1	224	¾	1½	252	
Total cubic feet					333	cft 333
Timber Doors & Windows. Doors	4	6	3	—	72	
Windows	4	2½	3	—	30	Sft 102
Plastering with Chunam Exterior						
Rear Wall	1	44½	8	—	356	

Carried over

Brought forward

Chunam Plastering Continued					356	
Side walls	2	37½	8	—	600	
Front Walls	2	14	8	—	224	
Compound wall	2	3	5	—	60	
Room wall	2	9¼	8	—	148	
— do —	4	4	8	—	128	Omitted in the Estimate
Cheeks of Doors	24	6	3	—	144	
— do — of windows	24	3	2½	—	60	
Parapet walls	1×2	224	1½	—	672	
Total Chunam Plastering					23.72	
Deduct windows	4	3	3½	—	.42	
Balance Chunam Plastering					23.50	Sqrs. 23.50
Plastering with Mud. Interior rooms	8	11	8	—	704	
	8	7¾	8	—	496	
Front Verandah	1	16½	8	—	132	
— do —	2	9¼	8	—	148	
Side Verandah	2	16	8	—	256	
— do —	4	9	8	—	288	
Total Plastering with Mud					20.24	
Deduct for doors	4	6½	4	—	104	
Balance Plastering with Mud					19.20	Sqrs. 19.20
Whitewashing do over Chunam & Mud Plastering					42.70	Sqrs. 42.70
Flooring over the Ground Lime Concrete	Lime Cubic Yards				4	Cyds 4
Paving with Brick in Chunam over Parapet Wall & Compound wall					261	Sft 261
Lime & Coarse to Parapet					246	Sft 246
Burnt Stone Pillars with Capitals						
Pillars	36	8¾	1	—	315	
Capitals	36	2½	2	—	180	Sft 495
Burnt Stone Covering Slabs	1	47	40	—	1880	
Cill & Lintles of Doors	4×2	4½	1½	—	54	
— do — of Windows	4×2	4	1½	—	48	
Gate Slabs	2	7	1½	—	21	
Slabs for Spouts	Lime	Sum		Sft	19	
Total					2022	
Deductions, Open Yard front	1	14	13¼	—	185	
	1	20½	13½	—	277	
Total Deduction				—	462	
Balance Burnt Stone Slabs				Sft	1560	Sft 1560
Covering with Chunam Plaster. Rear	1	45¾	12	½	274	
	2	13½	12	½	162	
	2	12	15¼	½	183	Sft 619
Burnt Stone Beams. ~~Beams~~	18	12¾	1	¾	172	
Beams in side Verandah	8	5	1	¾	30	
Total Burnt Stone Beams					202	Sft 202
Sandalwood gate	1	9	×	5½	1	No 1

(52)

Read:-

Docket-No 146 dt 15th March 99 from the Secy to the D.P. Board, Kolar circle, submitting for sanction two revised estimates for Rs 1275 each for the construction of Panchayat Hall at Ganjigunte & Kambhalli in the Siddaghatta Taluk, in lieu of those sanctioned for Rs 1000 each in Govt Proc: No 6526-7 dt 24th Nov 98, and stating that the excess amounts are required for raising the basements & for which no provisions were made in the original estimates.

A.P.
15-96.
35.

Order thereon No 1149 7-98
dt 13/4/99

It is observed that the correct total quantity of the item "plastering the exterior walls of the Panchayat Hall with Chunam" as per details furnished in each of the detailed estimates received with the above is 19.12 squares and not 23.50 as entered therein and that the difference (4.38) is due to the omission to take into account

The marginally noted items
in account ~~in the Schedules~~
the 3 months (4·80) of Solar
lamps ~~the Room walls and~~
~~the Quantity of doors & windows~~
shown in the original esti-
mate ~~account the quantity~~
~~for windows (4·42)~~. The
discrepancies will be supplied
out of the estimate sanctioned.

2. The excess cost will,
in my opinion be met from
the amount provided ~~for~~ under
"Original charges to be reco-
vered by Rent Deptt" in the
Recurring parts D.F Budget
of Molarpet circle.

(1) Room walls 2 × 9 ½ × 8 = 148
(2) " 4 × 4 × 8 = 12.8
(3) Cheeks of Doors (2×4) × 6 × 3 = 144
(4) " windows (3×4) × 3 × 2½ = 60
Total 480
Deduct windows
4 × 3 × 3½ = 42.
Balance 438

vide No 550 over the original estimate.

E-6-39
Secretary
Dy No 24/3/39

3. The Board of the D.F.
Board, Molar circle with sanctioned estimates
Complete with copies of abstract &c.